



CITY OF POULSBO
SMALL WORKS CONTRACT CN2022-04

INVITATION TO BID

2022 ROAD STRIPING PROJECT

BID DUE DATE & TIME: Quotation to be submitted to the City of Poulsbo no later than April 22, 2022, at 2:00pm. All questions will be submitted no later than April 20, 2022, at 2:00pm.

NOTE: Work slated is subject to the terms and conditions stipulated in the bid documents, including the scope of work attached hereto as Attachment A to the form of the Small Works Contract.

SUBMITTAL: Submittals from minority, women, and disadvantaged business enterprises are encouraged pursuant to chapter 49.60 RCW and RCW 39.19.060.

THIS BID SUBMITTED BY:

BIDDER NAME:

COMPANY:

ADDRESS:

CITY:

STATE: ZIP:

PHONE:

EMAIL:

THE UNDERSIGNED offers and agrees to furnish the goods or services on the date required at the price entered herein subject to the terms and conditions attached hereto.

I CERTIFY that the bid document has been read and understood and that all of the conditions contained herein are acceptable, and further, to the best of my knowledge, the information contained in this bid proposal is accurate and complete and that I have the legal authority to commit this firm to a contractual agreement.

BY:

DATE:

BID ISSUE DATE:

PROJECT/ENGINEERS ESTIMATE:
\$42,500.00

DEPARTMENT: Public Works

SUMMARIZED SCOPE: Road striping, road markings and other related work.

Mail: 200 NE Moe St., Poulsbo, WA 98370 or Deliver bids to the City of Poulsbo Engineering Department no later than the bid due date and time listed above. Late and/or incomplete submittals will be classified as nonresponsive and will not be considered for project award.

PUBLIC WORKS REQUIREMENTS: The scope of work for this project constitutes a public work under Washington State law. Bidders are cautioned to take into consideration statutory legal requirements, including related to the payment of prevailing wages, submission of Payment and Performance Bonds (if required), reporting requirements for the use of Subcontractors, and sales tax implications in making a bid. The State of Washington prevailing wage rates applicable for this public works project, which is located in Kitsap County, may be found at the following website address of the Department of Labor and Industries: <https://secure.lni.wa.gov/wagelookup/>. Based on the bid submittal deadline for this project, the applicable effective date for prevailing wages for this project is April 22, 2022. A copy of the applicable prevailing wage rates is also available for viewing at City Hall. Upon request, the City will mail a hard copy of the applicable prevailing wage rates for this project.

FOR technical information regarding this project, please contact the Project Manager, Mike Lund, at (360)779-4078 or mlund@cityofpoulsbo.com. For administrative assistance, please contact April Ziemann in the Engineering Department at (360)394-9746 or azieman@cityofpoulsbo.com.

The City of Poulsbo, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

BUSINESS INFORMATION

1. Firm Name: _____
Firm Address: _____
Contact Name: _____
Contact Email: _____
2. Telephone No. (____) _____ Fax No.: (____) _____
3. Washington State License No. _____ Expires: _____
Washington State Unified Business Identification (UBI) Number: _____
City of Poulsbo Business License Number: _____
4. Number of years engaged in contracting business under above name: _____
-

OTHER


Are you listed on any debarment lists? ____ Y ____ N


Are you on the list of parties excluded from the federal procurement/no-procurement programs? ____ Y ____ N


Check ONE of the following:

____ The bidder hereby confirms and acknowledges that, in accordance with RCW 39.04.350 (l)(f), at least one of its employees or officers has received training on the requirements related to public works and prevailing wage under Chapters 39.04 and 39.12 RCW through a training provided or approved by the Washington State Department of Labor and Industries.

____ Alternatively, the bidder hereby confirms and acknowledges that it has completed three or more public works projects and has had a valid business license in Washington State for three or more years and is therefore exempt from the requirements of 39.04.350(l)(f).

Prepared by:  4/6/2022

Reviewed by:  4/6/2022

Approved by:  4/6/22



CITY OF POULSBO
SMALL WORKS CONTRACT NO.
CN2022-04
CONTRACT PROPOSAL

Project: 2022 Road Striping

IMPORTANT NOTE: Bids will be considered, and the contract awarded, in accordance with the Standard Specifications for Road, Bridge and Municipal Construction, 2022 edition, as issued by the Washington State Department of Transportation (WSDOT) and the American Public Works Association (APWA), Washington State Chapter, (Standard Specifications) and as amended by the Amendments to the Standard Specifications and Special Provision contained in the Contract Documents for this Project.

Note: Washington State Sales Tax is not required for road striping.

Item #	Description	Est. Quantity	Unit	Unit Bid Price*	Total Price
1	Mobilization	1	LS	\$	\$
2	SPCC Plan	1	LS	\$	\$
3	Project Temporary Traffic Control	1	LS	\$	\$
4	Paint Line	251,065	LF	\$	\$
5	Painted Wide Line	5,740	LF	\$	\$
6	Paint Line 20 In. Wide	2,400	LF	\$	\$
Bid Total (Washington State Sales Tax Included in unit bid prices)					\$
Signature of Authorized Official				Date	

Print -Name

Company Name

City of Poulsbo
SMALL WORKS ROSTER
CONTRACT

THIS SMALL WORKS ROSTER CONTRACT ("Contract") is entered into between the City of Poulsbo, a municipality incorporated and existing under the laws of the State of Washington, by its City Council and Mayor, hereinafter called the "City", and (_____), hereinafter called the "Contractor". The terms and conditions set forth in this Contract between the City and the Contractor agree as follows:

1. **Contractor Services.** The Contractor shall furnish at its own cost and expense all labor, tools, materials, and equipment required to construct and complete in a good workmanlike manner, and to the satisfaction of the City, the public works project known as the **2022 Road Striping Project** ("Project"). The Project is detailed in the following documents, which are attached hereto and incorporated herein by reference:
 1. Scope of Work (Attachment A)
 2. Special Provisions (Attachment B)
 3. 2022 Road List (Attachment C)
 4. Declaration of Retainage
 5. Payment and Performance Bonds
 6. Schedule of Prevailing Wages (see <https://secure.lni.wa.gov/wagelookup/>)
 7. Guarantee Form
 8. Certification of Compliance with Wage Payment Statutes
2. **Notice to Proceed; Time of Completion.** The Contractor shall commence work within seven (7) days after the City issues a written Notice to Proceed and shall complete the work within fifteen (15) working days from the City's issuance of the Notice to Proceed. The time of beginning, rate of progress, and time of completion are essential conditions of this Contract.
3. **Payment.**
 1. **Payment Amount and Procedures.** The City shall pay the Contractor for all work and services covered by this Contract in an amount that shall not exceed (_____) Dollars (\$_____) which amount includes all applicable sales tax. The payment amount shall exclude approved change orders, in accordance with the quantity and unit prices shown on the attached bid proposal. The Contractor shall submit, in a format acceptable to the City, monthly invoices for work and services performed in a previous calendar month. The City shall pay for the portion of the work described in the invoice that has been completed by the Contractor and approved by the City. The City's payment shall not constitute a waiver of the City's right to final inspection and acceptance of the work.

2. **Defective or Unauthorized Work.** If, during the course of the Contract, the work rendered does not meet the requirements set forth in the Contract, the Contractor shall correct or modify the required work to comply with the requirements of the Contract. The City shall have the right to withhold payment for such work until it meets the requirements of the Contract. If the Contractor is unable, for any reason, to satisfactorily complete any portion of the work, the City may complete the work by contract or otherwise, and the Contractor shall be liable to the City for any additional costs incurred by the City. "Additional costs" means all reasonable costs incurred by the City, including legal costs and attorneys' fees, beyond the maximum contract price under this Contract. The City further reserves the right to deduct the cost to complete the work, including any additional costs, from any amounts due or to become due to the Contractor.
3. **Final Payment; Waiver of Claim.** Thirty (30) days after completion and final acceptance of the Project by the City as complying with the terms of this Contract, the City shall pay to the Contractor all sums due as provided by this Contract, except those required to be withheld by law or agreed to in special contract provisions. THE CONTRACTOR'S ACCEPTANCE OF FINAL PAYMENT (EXCLUDING WITHHELD RETAINAGE) SHALL CONSTITUTE A WAIVER OF CLAIMS, EXCEPT THOSE PREVIOUSLY AND PROPERLY MADE AND IDENTIFIED BY THE CONTRACTOR AS UNSETTLED AT THE TIME REQUEST FOR FINAL PAYMENT IS MADE.
4. **Retainage.** The City shall hold back a retainage in the amount of five percent (5%) of any and all payments made to the Contractor for a period of sixty (60) days after the date of final acceptance, or until receipt of all necessary releases from the State Department of Revenue, the Department of Employment Security and the State Department of Labor and Industries, and until settlement of any liens filed under chapter 60.28 RCW, whichever is later.
4. **Prevailing Wage.** The Contractor shall comply with and pay prevailing wages as required by chapter 39.12 RCW, as well as paying prevailing wages related to public works and building service maintenance contracts funded in part or in whole with federal funds. Federal wage laws and regulations shall be applicable. No worker, laborer, or mechanic employed in the performance of any part of this Contract shall be paid less than the prevailing rate of wage as determined by the Industrial Statistician of the Department of Labor and Industries for the State of Washington.

Prior to making any payment under this Contract, the Contractor shall submit to the City an approved copy of the "Statement of Intent to Pay Prevailing Wages" from the Department of Labor and Industries. It is the Contractor's responsibility to obtain and file the Statement. The Contractor shall be responsible for all filing fees. Notice from the Contractor and all subcontractors of intent to pay prevailing wages and prevailing wage rates for the Project must be posted for the benefit of the workers. Each invoice shall include a signed statement that prevailing wages have been paid by the Contractor and all subcontractors.

In case any dispute arises regarding the prevailing rates of wages for work of a similar nature, and such dispute cannot be resolved by the parties of interest, including labor and management representatives, the matter shall be referred for arbitration to the Director of the Department of Labor and Industries of the State of Washington, and his/her decision therein shall be final and conclusive and binding on all parties involved in the dispute as provided for by RCW 39.12.060, as it may be amended in the future.

5. Indemnification and Hold Harmless.

1. **Defense, Indemnification, and Hold Harmless.** The Contractor shall defend, indemnify, and hold harmless the City, its officers, officials, employees, and volunteers from any and all claims, injuries, damages, losses, or suits, including attorney fees, arising out of or in connection with the performance of this Contract, except for injuries and damages caused by the sole negligence of the City.
2. **Liability for Damages Caused by Concurrent Negligence.** Should a court of competent jurisdiction determine that this Contract is subject to RCW 4.24.115, then, in the event of liability for damages arising out of bodily injury to persons or damages to property caused by or resulting from the concurrent negligence of the Contractor and the City, its officers, officials, employees, and volunteers, the Contractor's liability hereunder shall be only to the extent of the Contractor's negligence. It is further specifically and expressly understood that the indemnification provided herein constitutes the Contractor's waiver of immunity under Industrial Insurance, Title 51 RCW, solely for the purposes of this indemnification. This waiver has been mutually negotiated by the parties. The provisions of this section shall survive the expiration or termination of this Contract.
3. **Inspection and Acceptance.** The City's inspection or acceptance of any of the Contractor's work when completed shall not be grounds to void, nullify, and/or invalidate any of these covenants of indemnification.
4. **No Third Party Right of Indemnification.** Nothing contained in this Contract shall be construed to create a liability or a right of indemnification in any third party.

6. Nondiscrimination and Compliance with Laws.

1. **Nondiscrimination.** The Contractor agrees not to discriminate against any employee or applicant for employment or any other person in the performance of this Contract because of race, creed, color, national origin, marital status, sex, sexual orientation, age, disability, or other circumstance prohibited by federal, state, or local law or ordinance, except for a bona fide occupational qualification.
2. **Compliance with Laws.** The Contractor shall comply with all federal, state, and local laws and ordinances applicable to the work to be done under this Contract.

3. **Violation of this Section.** Violation of this Section 6 shall be a material breach of this Contract and grounds for cancellation, termination, or suspension by the City, in whole or in part, and may result in ineligibility for further work for the City.

7. **Job Safety**

1. **Work Site Safety.** The Contractor shall take all necessary precaution for the safety of employees on the work site and shall comply with all applicable provisions of federal, state, and local regulations, ordinances, and codes. The Contractor shall erect and properly maintain, at all times, as required by the conditions and progress of the work, all necessary safeguards for the protection of workers and the public and shall post danger signs warning against known and unusual hazards.
2. **Trench Safety.** All trenches shall be provided with adequate safety systems as required by chapter 49.17 RCW and WAC 296-155-650 and -655. The Contractor is responsible for providing the competent person and registered professional engineer required by WAC 296- 155-650 and -655.

8. **Utility Location.** The Contractor is solely responsible for locating any underground utilities affected by the work and is deemed to be an "excavator" for the purposes of chapter

19.122 RCW. The Contractor shall be responsible for compliance with chapter 19.122 RCW including utilization of the "one call" locator system, before commencing any excavation activities.

9. **Correction of Defects.** The Contractor warrants that all work completed under the Contract shall remain free from any defects in workmanship or materials for a period of one year after final acceptance. The Contractor shall be responsible for correcting all defects in workmanship and/or materials discovered within one year after the acceptance of this work. When corrections of defects are made, the Contractor shall be responsible for correcting all defects in workmanship and/or materials in the corrected work for one year after the acceptance of the corrections of the City. The Contractor shall start work to remedy such defects within seven (7) days of the City's mailed notice of discovery, and shall complete such work within a reasonable time agreed to by both parties. In emergencies where damage may result from delay or where loss of service may result, such corrections may be made by the City, in which case the Contractor shall pay all costs incurred by the City to perform the correction. In the event the Contractor does not accomplish corrections within the time specified, the correction work will be otherwise accomplished by the City and all costs of same shall be paid by the Contractor.

10. **Change Order/Contract Modification.**

1. **Amendments.** This Contract, together with attachments and/or other addenda, represents the entire and integrated Contract between the parties hereto and supersedes all prior negotiations, representations, or agreements, either written or oral. This Contract may be amended, modified, or added to only by written change order properly signed by both parties.
2. **Change Orders.** The City may issue a written change order for any change in the

work during the performance of this Contract. If the Contractor determines, for any reason, that a change order is necessary, the Contractor must submit a written change order request to the City within fourteen (14) calendar days of the date the Contractor knew or should have known of the facts and events giving rise to the requested change. If the City determines that the change increases or decreases the Contractor's costs or time for performance, the City will make an equitable adjustment. The City will attempt, in good faith, to reach agreement with the Contractor on all equitable adjustments. If the parties are unable to agree, the City will determine the equitable adjustment as it deems appropriate. The Contractor shall proceed with the change order work upon receiving the written change order. If the Contractor fails to require a change order within the time frame allowed, the Contractor waives its right to make any claim or submit subsequent change order requests for that portion of the work. If the Contractor disagrees with the equitable adjustment, the Contractor must complete the change order work; however, the Contractor may elect to protest the adjustment as provided below.

3. **Procedure and Protest by Contractor.** If the Contractor disagrees with anything required by a change order, another written order, or an oral order from the City, including any direction, instruction, interpretation, or determination by the City, the Contractor shall, within fourteen (14) calendar days, provide a signed written notice of protest to the City that states the date of the notice of the protest, the nature and circumstances that caused the protest, the provisions of the Contract that support the protest, the estimated dollar cost, if any, of the protested work and how the estimate was determined, and an analysis of the progress schedule showing the schedule change or disruption, if applicable. The Contractor shall keep complete records of extra costs and time incurred as a result of the protested work. The City shall have access to any of the Contractor's records needed to evaluate the protest. If the City determines that a protest is valid, the City will adjust the payment for work or time by an equitable adjustment.
 4. **Failure to Protest or Follow Procedures Constitutes Waiver.** By not protesting or failing to follow procedures as this section provides, the Contractor waives any additional entitlement or claims for protested work and accepts from the City any written or oral order (including directions, instructions, interpretations, and determinations).
 5. **Contractor's Duty to Complete Protested Work.** Regardless of any protest, the Contractor shall proceed to promptly complete work that the City has ordered.
 6. **Contractor's Acceptance of Changes.** The Contractor accepts all requirements of a change order by: (1) endorsing the change order; (2) writing a separate acceptance; or (3) not protesting in the manner this section provides. A change order that is accepted by the Contractor as provided herein shall constitute full payment and final settlement of all claims for contract time and for direct, indirect, and consequential costs, including costs of delays related to any work, either covered or affected by the change.
11. **Claims.** The Contractor shall give written notice to the City of all claims, other than

change orders, within thirty (30) days of the occurrence of events giving rise to the claim, but in no event later than the time of approval by the City for final payment. Any claim for damages, additional payment for any reason, or extension of time shall be conclusively deemed to have been waived by Contractor, unless a timely written claim is made in strict accordance with the applicable provisions of this Contract. At a minimum, a Contractor's written claim must include the information required in Section 11.3 regarding protests.

FAILURE TO PROVIDE A COMPLETE AND WRITTEN NOTIFICATION OF CLAIM IN THE TIME ALLOWED SHALL BE AN ABSOLUTE WAIVER OF ANY CLAIMS ARISING IN ANY WAY FROM THE FACTS OR EVENTS SURROUNDING THAT CLAIM.

The Contractor must, in any event, file any claim or bring any suit arising from or connected to this Contract within 120 calendar days from the date the work is completed. The Contractor, upon making application for the final payment, shall be deemed to have waived its right to claim for any other damages for which application has not been made, unless such claim for final payment includes notice of additional claim and fully describes such claim.

12. **Contractor's Risk of Loss.** It is understood that the whole of the work under this Contract is to be done at the Contractor's risk, and that it/he/she has familiarized itself/himself/herself with all existing conditions and other contingencies likely to affect the work, and has made its/his/her bid accordingly, and that Contractor shall assume the responsibility and risk of all loss or damage to materials or work which may arise from any cause whatsoever prior to completion.
13. **Insurance.** The Contractor shall maintain insurance as follows: See Section 1-07.18 of the Special Provisions in Attachment B.
14. **Payment and Performance Bonds.** The Contractor shall provide Payment and Performance bonds to the City in the amount of 100% of the Contract price and no less. The bonds must be accepted by the City prior to the execution of the Contract and shall be in a form approved by the City. The bonds shall be released thirty (30) days after the date of final acceptance of the work performed under this Contract and receipt of all necessary releases from the Department of Revenue, the Department of Employment Security and the Department of Labor and Industries in settlement of any liens filed under chapter 60.28 RCW, whichever is later.
15. **Termination.** This Contract shall terminate upon satisfactory completion of the work described in the Scope of Work (Attachment A) and final payment by the City. The City may terminate the Contract and take possession of the premises and all materials thereon and finish the work by whatever methods it may deem expedient by giving ten (10) days' written notice to the Contractor.

In the event that this Contract is terminated by the City, the Contractor shall not be entitled to receive any further amounts due under this Contract until the work specified in the Scope of Work (Attachment A) is satisfactorily completed, as scheduled, up to the date of termination. At such

time, if the unpaid balance of the amount to be paid under the Contract exceeds the expense incurred by the City in finishing the work, and all damages sustained by the City or which may be sustained by the City or which may be sustained by reason of such refusal, neglect, failure, or discontinuance of employment, such excess shall be paid by the City to the Contractor. If the City's expense and damages exceed the unpaid balance, the Contractor and its surety shall be jointly and severally liable therefore to the City and shall pay such difference to the City. Such expense and damages shall include all legal costs incurred by the City to protect the rights and interests of the City under the Contract, provided such legal costs shall be reasonable.

16. **Attorney's Fees and Costs.** If any legal proceeding is brought related to the enforcement of this Contract, or because of a dispute, breach, default, or misrepresentation in connection with any of the provisions of this Contract, the prevailing party shall be entitled to recover from the other party, in addition to any other relief to which such party may be entitled, reasonable attorney's fees and other costs incurred in that action or proceeding.
17. **General Administration.** The Project Manager of the City shall have primary responsibility for the City under this Contract to oversee and approve all work performed as well as all financial invoices.
18. **Ownership of Documents.** On payment to the Contractor by the City of all compensation due under this Contract, all finished or unfinished documents and material prepared by the Contractor with funds paid by the City under this Contract shall become the property of the City and shall be forwarded to the City upon its request. Any records, reports, information, data, or other documents or materials given to or prepared or assembled by the Contractor under this Contract shall be kept confidential and shall not be made available to any individual or organization by the Contractor without prior written approval of the City or by court order.
19. **Subletting or Assigning of Contracts.** Neither the City nor the Contractor shall assign, transfer, or encumber any rights, duties, or interests accruing from this Contract without the prior written consent of the other. If subcontract work is needed, prior to approval by the City, the Contractor must verify that its first-tier subcontractors meet the bidder responsibility criteria as provided in RCW 39.04.350.
20. **Relationship of Parties.** The parties intend that an independent contractor relationship will be created by this Contract. As the Contractor is customarily engaged in an independently established trade which encompasses the specific service provided to the City hereunder, no agent, employee, representative, or subcontractor of the Contractor shall be or shall be deemed to be the employee, agent, representative, or subcontractor of the City. None of the benefits provided by the City to its employees, including, but not limited to, compensation, insurance, and unemployment insurance, are available from the City to the Contractor or its employees, agents, representatives, or subcontractors. The Contractor shall be solely and entirely responsible for its acts and for the acts of Contractor's agents, employees, representatives, and subcontractors

during the performance of this Contract. The City may, during the term of this Contract, engage other independent contractors to perform the same or similar work that the Contractor performs hereunder.

- 21. **Nonwaiver of Breach.** The failure of the City to insist upon strict performance of any of the terms and rights contained in this Contract, or to exercise any option contained in this Contract in one or more instances, shall not be construed to be a waiver or relinquishment of those terms and rights and such terms and rights shall remain in full force and effect.
- 22. **Written Notice.** All communications regarding this Contract shall be sent to the Parties at the addresses listed below in the Contact information, unless otherwise notified. Any written notice shall become effective on delivery, but in any event on the date three (3) calendar days after the date of mailing by registered or certified mail, and shall be deemed sufficiently given if sent to the addressee at the address stated in this Contract.
- 23. **Term.** This Contract shall be effective from the date of Contract execution through expiration of the warranty period as described in Section 9.

IN WITNESS WHEREOF, the Parties have executed this Contract as of the later of the signature dates included below.

CONTRACTOR	CITY OF POULSBO
Date:_____	Date:_____
By:_____	By:_____
Name_____	Becky Erickson, Mayor
Title_____	
Tax I.D. #_____	
City Bus. Lic.# _____	

CITY CONTACT:

Mike Lund

City of Poulsbo

200 NE Moe St.

Poulsbo, WA 98370

Phone: 360.779.4078

Email:

mlund@cityofpoulsbo.com

CONTRACTOR CONTACT:

Print Name: _____

Address: _____

Phone: _____

Email: _____

Contractor License#: _____

(If this is a new contractor or if the Contractor has never conducted work with the City, a W-9 form must be attached to this Contract.)

**SELECTION OF RETAINAGE
OPTION CITY OF POULSBO
2022 ROAD STRIPING PROJECT**

Contract/Purchase Order Number:

Public Works Project: CN2022-04

OPTION#1 Pursuant to RCW 60.28.011, five percent (5%) of all monies earned by the Contractor on estimates during the progress of the work shall be retained by the City for the purposes mentioned in said statute. The Contractor elects to have these monies (check one):

- ☐ Retained in a fund by the Owner until sixty (60) days following the final acceptance of said improvement or work is completed;
- ☐ Deposited by the Owner in an interest bearing account in a bank, mutual savings bank, or savings and loan association, not subject to withdrawal until after the final acceptance of said improvement or work is completed, or until agreed to by both parties: Provided that interest on such account shall be paid to the Contractor; or
- ☐ Placed in escrow with a bank or trust company by the Owner until sixty (60) days following the final acceptance of said improvement or work is completed. When the monies reserved are to be placed in escrow, the Owner shall issue a check representing the sum of the monies reserved payable to the bank or trust company and the Contractor jointly. Such check shall be converted into bonds and securities chosen by the Contractor and approved by the Owner and such bonds and securities shall be held in escrow. Interest on such bonds and securities shall be paid to the Contractor as the said interest accrues. Contractor hereby further agrees to be fully responsible for payment of all costs or fees incurred as a result of placing said retained percentage in escrow and investing it as authorized by statute. The City of Poulsbo shall not be liable in any way for any cost or fees in connection therewith.

Name of Financial Institution

Address of Financial Institution

City, State, Zip Code of Financial Institution

Escrow Account Number

Contractor's Signature

Date

OPTION#2 Pursuant to RCW 60.28.011 (6), the Contractor may provide the City a retainage bond

PERFORMANCE AND PAYMENT BOND
CITY OF POULSBO

Bond to City of Poulsbo, Washington

Bond No. _____

We, _____, and _____,
 (Principal) (Surety)

a _____ Corporation, and as a surety corporation authorized to become a surety upon Bonds of Contractors with municipal corporations in Washington State, are jointly and severally bound to the City of Poulsbo ("Owner"), in the penal sum of _____ Dollars(\$ _____), the payment of which sum, on demand, we bind ourselves and our successors, heirs, administrators, executors, or personal representatives, as the case may be. This Performance Bond is provided to secure the performance of Principal in connection with a contract dated _____, 20____, between Principal and Owner for a project entitled 2022 Road Striping Project Contract No.CN2022-04 ("Contract"). The initial penal sum shall equal 100 percent of the Total Bid Price, including sales tax, as specified in the Proposal submitted by Principal.

NOW, THEREFORE, this Performance and Payment Bond shall be satisfied and released only upon the condition that Principal:

- Faithfully performs all provisions of the Contract and changes authorized by Owner in the manner and within the time specified as may be extended under the Contract;
- Pays all laborers, mechanics, subcontractors, lower tier subcontractors, material persons, and all other persons or agents who supply labor, equipment, or materials to the Project;

The surety shall indemnify, defend, and protect the Owner against any claim of direct or indirect loss resulting from the failure:

- Of the Principal (or any of the employees, subcontractors, or lower tier subcontractors of the Principal) to faithfully perform the contract, or
- Of the Principal (or any subcontractor or lower tier subcontractor of the Principal) to pay all laborers, mechanics, subcontractors, lower tier subcontractors, material person, or any other person who provides supplies or provisions for carrying out the work.

The liability of Surety shall be limited to the penal sum of this Performance and Payment Bond.

No change, extension of time, alteration, or addition to the terms of the Contract or to the Work to be performed under the Contract shall in any way affect Surety's obligation on the Performance Bond. Surety hereby waives notice of any change, extension of time, alteration, or addition to the terms of the Contract or the Work, with the exception that Surety shall be notified if the Contract time is extended by more than twenty percent (20%).

If any modification or change increases the total amount to be paid under the Contract, Surety’s obligation under this Performance and Payment Bond shall automatically increase in a like amount. Any such increase shall not exceed twenty-five percent (25%) of the original amount of the Performance and Payment Bond without the prior written consent of Surety.

This Performance and Payment Bond shall be governed and construed by the laws of the State of Washington, and venue shall be in Kitsap County, Washington.

IN WITNESS WHEREOF, the parties have executed this instrument in two (2) identical counterparts this _____ day of _____, 20 ____.

Principal

Surety

Signature of Authorized Official

Signature of Authorized Official

Printed Name and Title

By _____
Attorney in Fact (Attach Power of Attorney)

Name and address of local office of
Agent and/or Surety Company: _____

Surety companies executing bonds must appear on the current Authorized Insurance List in the State of Washington per Section 1-02.7 of the Standard Specifications.

ACKNOWLEDGEMENT

Corporation, **Partnership**, or Individual

STATE OF _____)
)ss.

COUNTY OF _____)

On this _____ day of _____, 20____, before me, the undersigned, a Notary Public in and for the State of Washington, duly commissioned and sworn, personally appeared _____, to me known to be the (check one of the following boxes):


☐ _____ of _____, the
corporation,

☐ _____ of _____, the
partnership,

☐ **individual,**

that executed the foregoing instrument to be the free and voluntary act and deed of said ☐ corporation,
☐ partnership, ☐ individual for the uses and purposes therein mentioned, and on oath stated that ☐ he
☐ she was authorized to execute said instrument.

WITNESS my hand and official seal hereto affixed the day and year first above written.



Print or type name

NOTARY PUBLIC,
in and for the State of Washington

Residing at _____

My Commission expires: _____


SURETY ACKNOWLEDGEMENT

STATE OF _____)
_____)ss.

COUNTY OF _____)

On this _____ day of _____, 20____, before me, the undersigned, a Notary Public in and for the State of Washington, duly commissioned and sworn, personally appeared _____, to me known to be the _____ of _____, the corporation that executed the foregoing instrument, and acknowledged the said instrument to be the free and voluntary act and deed of said corporation, for the uses and purposes therein mentioned, and on oath stated that ☐ he ☐ she was authorized to execute said instrument.

WITNESS my hand and official seal hereto affixed the day and year first above written.



Print or type name

NOTARY PUBLIC,
in and for the State of Washington

Residing at: _____

My Commission expires: _____



Certification of Compliance with Wage Payment Statutes

The bidder hereby certifies that, within the three-year period immediately preceding the bid solicitation date (**April 22, 2022**), that the bidder is not a “willful” violator, as defined in RCW 49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and binding citation and notice of assessment issued by the Department of Labor and Industries or through a civil judgment entered by a court of limited or general jurisdiction.

I certify under penalty of perjury under the laws of the State of Washington that the foregoing is true and correct.

Bidder

Signature of Authorized Official*

Printed Name

Title

Date

City

State

Check One:

Individual ☐ Partnership ☐ Joint Venture ☐ Corporation ☐

State of Incorporation, or if not a corporation, State where business entity was formed:

If a co-partnership, give firm name under which business is transacted:

** If a corporation, proposal must be executed in the corporate name by the president or vice-president (or any other corporate officer accompanied by evidence of authority to sign). If a co-partnership, proposal must be executed by a partner.*

ATTACHMENT A

SCOPE OF WORK

Attachment A – Scope of Work

2022 City of Poulsbo Road Striping Project

The work on this project shall be accomplished in accordance with the *Standard Specifications for Road, Bridge, and Municipal Construction*, 2022 edition, as issued by the Washington State Department of Transportation (WSDOT) and the American Public Works Association (APWA), Washington State Chapter (hereafter “Standard Specifications”). The Standard Specifications, as modified or supplemented by the Amendments to the Standard Specifications and the Special Provisions outlined in Attachment C, all of which are made a part of the Contract Documents, shall govern all the work. The terms of the Contract shall govern in the event of a conflict with the terms of the Standard Specifications, as amended, or with the terms of the Special Provisions.

The Contractor shall complete the road striping, traffic control, and other related work listed in the “Road List” Attachment C. This includes approximately 21.3 miles of roadway.

See included table for approximate striping quantities.

	White Paint (LF)	Yellow Paint (LF)	Total (LF)
4" Paint Line	116,570	134,495	251,065
8" Paint Line	5,740		5,740
20" Paint Line		2,400	2,400
Total (LF)	122,310	136,895	259,205

ATTACHMENT B

SPECIAL PROVISIONS

INTRODUCTION TO THE SPECIAL PROVISIONS

(December 10, 2020 APWA GSP)

The work on this project shall be accomplished in accordance with the *Standard Specifications for Road, Bridge and Municipal Construction*, 2022 edition, as issued by the Washington State Department of Transportation (WSDOT) and the American Public Works Association (APWA), Washington State Chapter (hereafter “Standard Specifications”). The Standard Specifications, as modified or supplemented by these Special Provisions, all of which are made a part of the Contract Documents, shall govern all of the Work.

These Special Provisions are made up of both General Special Provisions (GSPs) from various sources, which may have project-specific fill-ins; and project-specific Special Provisions. Each Provision either supplements, modifies, or replaces the comparable Standard Specification, or is a new Provision. The deletion, amendment, alteration, or addition to any subsection or portion of the Standard Specifications is meant to pertain only to that particular portion of the section, and in no way should it be interpreted that the balance of the section does not apply.

The project-specific Special Provisions are not labeled as such. The GSPs are labeled under the headers of each GSP, with the effective date of the GSP and its source. For example:

(March 8, 2013 APWA GSP)

(April 1, 2013 WSDOT GSP)

*(*****) Denotes a City Revision*

Also incorporated into the Contract Documents by reference are:

- *Manual on Uniform Traffic Control Devices for Streets and Highways*, currently adopted edition, with Washington State modifications, if any
- *Standard Plans for Road, Bridge and Municipal Construction*, WSDOT/APWA, current edition
- City of Poulsbo Construction Standards

Contractor shall obtain copies of these publications, at Contractor's own expense.

DIVISION 1 GENERAL REQUIREMENTS

DESCRIPTION OF WORK

This Contract provides for the following and other work in accordance with the attached specifications.

The Work to be performed under these Specifications consists of furnishing all labor, materials, and equipment necessary for striping Poulsbo Roads. Work shall include but not be limited too the following:

- Mobilization, clean up, demobilization
- Temporary Traffic Control
- White and/or yellow line striping of approximately 247,000 linear feet on approximately 21 miles of roadway
- Wide lane line striping (8" wide) of approximately 3,000 linear feet of roadway
- 20" Yellow painted line of approximately 2,400 linear feet of roadway

All work will be located within the City right-of-way on public roadways. Contractor shall complete striping between June 1st 2022 and July 31st 2022.

1-01.3 Definitions

(January 19, 2022 APWA GSP)

Delete the heading **Completion Dates** and the three paragraphs that follow it, and replace them with the following:

Dates

Bid Opening Date

The date on which the Contracting Agency publicly opens and reads the Bids.

Award Date

The date of the formal decision of the Contracting Agency to accept the lowest responsible and responsive Bidder for the Work.

Contract Execution Date

The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date

The date stated in the Notice to Proceed on which the Contract time begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agency has full and unrestricted use and benefit of the facilities, both from the operational and safety standpoint, any remaining traffic disruptions will be rare and brief, and only minor incidental work, replacement of temporary substitute facilities, plant establishment periods, or correction or repair remains for the Physical Completion of the total Contract.

Physical Completion Date

The day all of the Work is physically completed on the project. All documentation required by the Contract and required by law does not necessarily need to be furnished by the Contractor by this date.

Completion Date

The day all the Work specified in the Contract is completed and all the obligations of the Contractor under the contract are fulfilled by the Contractor. All documentation required by the Contract and required by law must be furnished by the Contractor before establishment of this date.

Final Acceptance Date

The date on which the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications or WSDOT General Special Provisions, to the terms "Department of Transportation", "Washington State Transportation Commission", "Commission", "Secretary of Transportation", "Secretary", "Headquarters", and "State Treasurer" shall be revised to read "Contracting Agency".

All references to the terms "State" or "state" shall be revised to read "Contracting Agency" unless the reference is to an administrative agency of the State of Washington, a State statute or regulation, or the context reasonably indicates otherwise.

All references to "State Materials Laboratory" shall be revised to read "Contracting Agency designated location".

All references to "final contract voucher certification" shall be interpreted to mean the Contracting Agency form(s) by which final payment is authorized, and final completion and acceptance granted.

Additive

A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, which may, at the discretion of the Contracting Agency, be awarded in addition to the base bid.

Alternate

One of two or more units of work or groups of bid items, identified separately in the Bid Proposal, from which the Contracting Agency may make a choice between different methods or material of construction for performing the same work.

Business Day

A business day is any day from Monday through Friday except holidays as listed in Section 1-08.5.

Contract Bond

The definition in the Standard Specifications for "Contract Bond" applies to whatever bond form(s) are required by the Contract Documents, which may be a combination of a Payment Bond and a Performance Bond.

Contract Documents

See definition for "Contract".

Contract Time

The period of time established by the terms and conditions of the Contract within which the Work must be physically completed.

Notice of Award

The written notice from the Contracting Agency to the successful Bidder signifying the Contracting Agency's acceptance of the Bid Proposal.

Notice to Proceed

The written notice from the Contracting Agency or Engineer to the Contractor authorizing and directing the Contractor to proceed with the Work and establishing the date on which the Contract time begins.

Traffic

Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and equestrian traffic.

1-02 BID PROCEDURES AND CONDITIONS**1-02.1 Prequalification of Bidders**

Delete this section and replace it with the following:

1-02.1 Qualifications of Bidder

(January 24, 2011 APWA GSP)

Before award of a public works contract, a bidder must meet at least the minimum qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to be awarded a public works project.

Add the following new section:

1-02.1(1) Supplemental Qualifications Criteria

(July 31, 2017 APWA GSP; requires pre-approval on FHWA funded projects, through WSDOT/Local Programs)

In addition, the Contracting Agency has established Contracting Agency-specific and/or project-specific supplemental criteria, in accordance with RCW 39.04.350(3), for determining Bidder responsibility, including the basis for evaluation and the deadline for appealing a determination that a Bidder is not responsible. These criteria are contained in Section 1-02.14 Option C of these Special Provisions.

1-02.2 Plans and Specifications

(June 27, 2011 APWA GSP)

Delete this section and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed can be found in the Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no cost as detailed below:

To Prime Contractor	No. of Sets	Basis of Distribution
---------------------	-------------	-----------------------

Reduced plans (11" x 17")	N/A	Furnished automatically upon award.
Contract Provisions	2	Furnished automatically upon award.
Large plans (e.g., 22" x 34")	N/A	Furnished only upon request.

Additional plans and Contract Provisions may be obtained by the Contractor from the source stated in the Call for Bids, at the Contractor's own expense.

1-02.5 Proposal Forms
(July 31, 2017 APWA GSP)

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will also list estimated quantities, units of measurement, the items of work, and the materials to be furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that call for, but are not limited to, unit prices; extensions; summations; the total bid amount; signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda; the bidder's name, address, telephone number, and signature; the bidder's UDBE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor's Registration Number; and a Business License Number, if applicable. Bids shall be completed by typing or shall be printed in ink by hand, preferably in black ink. The required certifications are included as part of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates and additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all alternates and additives set forth in the Proposal Form unless otherwise specified.

1-02.9 Delivery of Proposal
(January 19, 2022 APWA GSP, Option A)

Delete this section and replace it with the following:

Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as otherwise required in the Bid Documents, to ensure proper handling and delivery.

1-02.13 Irregular Proposals
(October 1, 2020 APWA GSP)

Delete this section and replace it with the following:

1. A Proposal will be considered irregular and will be rejected if:
 - a. The Bidder is not prequalified when so required;

- b. The authorized Proposal form furnished by the Contracting Agency is not used or is altered;
 - c. The completed Proposal form contains any unauthorized additions, deletions, alternate Bids, or conditions;
 - d. The Bidder adds provisions reserving the right to reject or accept the award, or enter into the Contract;
 - e. A price per unit cannot be determined from the Bid Proposal;
 - f. The Proposal form is not properly executed;
 - g. The Bidder fails to submit or properly complete a Subcontractor list, if applicable, as required in Section 1-02.6;
 - h. The Bidder fails to submit or properly complete a Disadvantaged Business Enterprise Certification, if applicable, as required in Section 1-02.6;
 - i. The Bidder fails to submit written confirmation from each DBE firm listed on the Bidder's completed DBE Utilization Certification that they are in agreement with the bidder's DBE participation commitment, if applicable, as required in Section 1-02.6, or if the written confirmation that is submitted fails to meet the requirements of the Special Provisions;
 - j. The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as required in Section 1-02.6, or if the documentation that is submitted fails to demonstrate that a Good Faith Effort to meet the Condition of Award was made;
 - k. The Bidder fails to submit a DBE Bid Item Breakdown form, if applicable, as required in Section 1-02.6, or if the documentation that is submitted fails to meet the requirements of the Special Provisions;
 - l. The Bidder fails to submit DBE Trucking Credit Forms, if applicable, as required in Section 1-02.6, or if the documentation that is submitted fails to meet the requirements of the Special Provisions;
 - m. The Bid Proposal does not constitute a definite and unqualified offer to meet the material terms of the Bid invitation; or
 - n. More than one Proposal is submitted for the same project from a Bidder under the same or different names.
2. A Proposal may be considered irregular and may be rejected if:
- a. The Proposal does not include a unit price for every Bid item;
 - b. Any of the unit prices are excessively unbalanced (either above or below the amount of a reasonable Bid) to the potential detriment of the Contracting Agency;
 - c. Receipt of Addenda is not acknowledged;
 - d. A member of a joint venture or partnership and the joint venture or partnership submit Proposals for the same project (in such an instance, both Bids may be rejected); or
 - e. If Proposal form entries are not made in ink.

1-02.14 Disqualification of Bidders
(May 17, 2018 APWA GSP, Option B)

Delete this section and replace it with the following:

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder responsibility criteria in RCW 39.04.350(1), as amended; or does not meet Supplemental Criteria 1-7 listed in this Section.

The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility criteria in RCW 39.04.350(1), and Supplemental Criteria 1-2. Evidence that the Bidder meets Supplemental Criteria 3-7 shall be provided by the Bidder as stated later in this Section.

1. **Delinquent State Taxes**

- A. **Criterion:** The Bidder shall not owe delinquent taxes to the Washington State Department of Revenue without a payment plan approved by the Department of Revenue.
- B. **Documentation:** The Bidder, if and when required as detailed below, shall sign a statement (on a form to be provided by the Contracting Agency) that the Bidder does not owe delinquent taxes to the Washington State Department of Revenue, or if delinquent taxes are owed to the Washington State Department of Revenue, the Bidder must submit a written payment plan approved by the Department of Revenue, to the Contracting Agency by the deadline listed below.

2. **Federal Debarment**

- A. **Criterion:** The Bidder shall not currently be debarred or suspended by the Federal government.
- B. **Documentation:** The Bidder shall not be listed as having an “active exclusion” on the U.S. government’s “System for Award Management” database (www.sam.gov).

3. **Subcontractor Responsibility**

- A. **Criterion:** The Bidder’s standard subcontract form shall include the subcontractor responsibility language required by RCW 39.06.020, and the Bidder shall have an established procedure which it utilizes to validate the responsibility of each of its subcontractors. The Bidder’s subcontract form shall also include a requirement that each of its subcontractors shall have and document a similar procedure to determine whether the sub-tier subcontractors with whom it contracts are also “responsible” subcontractors as defined by RCW 39.06.020.
- B. **Documentation:** The Bidder, if and when required as detailed below, shall submit a copy of its standard subcontract form for review by the Contracting Agency, and a written description of its procedure for validating the responsibility of subcontractors with which it contracts.

4. **Claims Against Retainage and Bonds**

- A. **Criterion:** The Bidder shall not have a record of excessive claims filed against the retainage or payment bonds for public works projects in the three years prior to the bid submittal date, that demonstrate a lack of effective management by the Bidder of making timely and appropriate payments to its subcontractors, suppliers, and workers, unless there are extenuating circumstances and such circumstances are deemed acceptable to the Contracting Agency.

- B. Documentation: The Bidder, if and when required as detailed below, shall submit a list of the public works projects completed in the three years prior to the bid submittal date that have had claims against retainage and bonds and include for each project the following information:
- Name of project
 - The owner and contact information for the owner;
 - A list of claims filed against the retainage and/or payment bond for any of the projects listed;
 - A written explanation of the circumstances surrounding each claim and the ultimate resolution of the claim.

5. **Public Bidding Crime**

- A Criterion: The Bidder and/or its owners shall not have been convicted of a crime involving bidding on a public works contract in the five years prior to the bid submittal date.
- B. Documentation: The Bidder, if and when required as detailed below, shall sign a statement (on a form to be provided by the Contracting Agency) that the Bidder and/or its owners have not been convicted of a crime involving bidding on a public works contract.

6. **Termination for Cause / Termination for Default**

- A Criterion: The Bidder shall not have had any public works contract terminated for cause or terminated for default by a government agency in the five years prior to the bid submittal date, unless there are extenuating circumstances and such circumstances are deemed acceptable to the Contracting Agency.
- B. Documentation: The Bidder, if and when required as detailed below, shall sign a statement (on a form to be provided by the Contracting Agency) that the Bidder has not had any public works contract terminated for cause or terminated for default by a government agency in the five years prior to the bid submittal date; or if Bidder was terminated, describe the circumstances. .

7. **Lawsuits**

- A Criterion: The Bidder shall not have lawsuits with judgments entered against the Bidder in the five years prior to the bid submittal date that demonstrate a pattern of failing to meet the terms of contracts, unless there are extenuating circumstances and such circumstances are deemed acceptable to the Contracting Agency
- B. Documentation: The Bidder, if and when required as detailed below, shall sign a statement (on a form to be provided by the Contracting Agency) that the Bidder has not had any lawsuits with judgments entered against the Bidder in the five years prior to the bid submittal date that demonstrate a pattern of failing to meet the terms of contracts, or shall submit a list of all lawsuits with judgments entered against the Bidder in the five years prior to the bid submittal date, along with a written explanation of the circumstances surrounding each such lawsuit. The Contracting Agency shall evaluate these

explanations to determine whether the lawsuits demonstrate a pattern of failing to meet terms of construction related contracts

As evidence that the Bidder meets the Supplemental Criteria stated above, the apparent low Bidder must submit to the Contracting Agency by 12:00 P.M. (noon) of the second business day following the bid submittal deadline, a written statement verifying that the Bidder meets the supplemental criteria together with supporting documentation (sufficient in the sole judgment of the Contracting Agency) demonstrating compliance with the Supplemental Criteria. The Contracting Agency reserves the right to request further documentation as needed from the low Bidder and documentation from other Bidders as well to assess Bidder responsibility and compliance with all bidder responsibility criteria. The Contracting Agency also reserves the right to obtain information from third-parties and independent sources of information concerning a Bidder's compliance with the mandatory and supplemental criteria, and to use that information in their evaluation. The Contracting Agency may consider mitigating factors in determining whether the Bidder complies with the requirements of the supplemental criteria.

The basis for evaluation of Bidder compliance with these mandatory and supplemental criteria shall include any documents or facts obtained by Contracting Agency (whether from the Bidder or third parties) including but not limited to: (i) financial, historical, or operational data from the Bidder; (ii) information obtained directly by the Contracting Agency from others for whom the Bidder has worked, or other public agencies or private enterprises; and (iii) any additional information obtained by the Contracting Agency which is believed to be relevant to the matter.

If the Contracting Agency determines the Bidder does not meet the bidder responsibility criteria above and is therefore not a responsible Bidder, the Contracting Agency shall notify the Bidder in writing, with the reasons for its determination. If the Bidder disagrees with this determination, it may appeal the determination within two (2) business days of the Contracting Agency's determination by presenting its appeal and any additional information to the Contracting Agency. The Contracting Agency will consider the appeal and any additional information before issuing its final determination. If the final determination affirms that the Bidder is not responsible, the Contracting Agency will not execute a contract with any other Bidder until at least two business days after the Bidder determined to be not responsible has received the Contracting Agency's final determination.

Request to Change Supplemental Bidder Responsibility Criteria Prior To Bid: Bidders with concerns about the relevancy or restrictiveness of the Supplemental Bidder Responsibility Criteria may make or submit requests to the Contracting Agency to modify the criteria. Such requests shall be in writing, describe the nature of the concerns, and propose specific modifications to the criteria. Bidders shall submit such requests to the Contracting Agency no later than five (5) business days prior to the bid submittal deadline and address the request to the Project Engineer or such other person designated by the Contracting Agency in the Bid Documents.

1-02.15 Pre Award Information (August 14, 2013 APWA GSP)

Revise this section to read:

Before awarding any contract, the Contracting Agency may require one or more of these items or actions of the apparent lowest responsible bidder:

1. A complete statement of the origin, composition, and manufacture of any or all materials to be used,
2. Samples of these materials for quality and fitness tests,
3. A progress schedule (in a form the Contracting Agency requires) showing the order of and time required for the various phases of the work,
4. A breakdown of costs assigned to any bid item,
5. Attendance at a conference with the Engineer or representatives of the Engineer,
6. Obtain, and furnish a copy of, a business license to do business in the city or county where the work is located.
7. Any other information or action taken that is deemed necessary to ensure that the bidder is the lowest responsible bidder.

1-03 AWARD AND EXECUTION OF CONTRACT

1-03.1 Consideration of Bids

(January 23, 2006 APWA GSP)

Revise the first paragraph to read:

After opening and reading proposals, the Contracting Agency will check them for correctness of extensions of the prices per unit and the total price. If a discrepancy exists between the price per unit and the extended amount of any bid item, the price per unit will control. If a minimum bid amount has been established for any item and the bidder's unit or lump sum price is less than the minimum specified amount, the Contracting Agency will unilaterally revise the unit or lump sum price, to the minimum specified amount and recalculate the extension. The total of extensions, corrected where necessary, including sales taxes where applicable and such additives and/or alternates as selected by the Contracting Agency, will be used by the Contracting Agency for award purposes and to fix the Awarded Contract Price amount and the amount of the contract bond.

1-03.3 Execution of Contract

(January 19, 2022 APWA GSP)

Revise this section to read:

Within 3 calendar days of Award date (not including Saturdays, Sundays and Holidays), the successful Bidder shall provide the information necessary to execute the Contract to the Contracting Agency. The Bidder shall send the contact information, including the full name, email address, and phone number, for the authorized signer and bonding agent to the Contracting Agency.

Copies of the Contract Provisions, including the unsigned Form of Contract, will be available for signature by the successful bidder on the first business day following award. The number of copies to be executed by the Contractor will be determined by the Contracting Agency.

Within \$14 calendar days after the award date, the successful bidder shall return the signed Contracting Agency-prepared contract, an insurance certification as required by Section 1-07.18, a satisfactory bond as required by law and Section 1-03.4, the Transfer

of Coverage form for the Construction Stormwater General Permit with sections I, III, and VIII completed when provided. Before execution of the contract by the Contracting Agency, the successful bidder shall provide any pre-award information the Contracting Agency may require under Section 1-02.15.

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting Agency nor shall any work begin within the project limits or within Contracting Agency-furnished sites. The Contractor shall bear all risks for any work begun outside such areas and for any materials ordered before the contract is executed by the Contracting Agency.

If the bidder experiences circumstances beyond their control that prevents return of the contract documents within the calendar days after the award date stated above, the Contracting Agency may grant up to a maximum of \$7 additional calendar days for return of the documents, provided the Contracting Agency deems the circumstances warrant it.

1-03.7 Judicial Review

(November 30, 2018 APWA GSP)

Revise this section to read:

Any decision made by the Contracting Agency regarding the Award and execution of the Contract or Bid rejection shall be conclusive subject to the scope of judicial review permitted under Washington Law. Such review, if any, shall be timely filed in the Superior Court of the county where the Contracting Agency headquarters is located, provided that where an action is asserted against a county, RCW 36.01.050 shall control venue and jurisdiction.

1-04 SCOPE OF WORK

1-04.2 Coordination of Contract Documents, Plans, Special Provisions, Specifications, and Addenda

(December 10, 2020 APWA GSP)

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):

1. Addenda,
2. Proposal Form,
3. Special Provisions,
4. Contract Plans,
5. Standard Specifications,
6. Contracting Agency's Standard Plans or Details (if any), and
7. WSDOT Standard Plans for Road, Bridge, and Municipal Construction.

1-04.6 Variation in Estimated Quantities

(July 23, 2015 APWA GSP, Option B; may not be used on FHWA-funded projects)

Revise the first paragraph to read:

Payment to the Contractor will be made only for the actual quantities of Work performed and accepted in conformance with the Contract. When the accepted quantity of Work performed under a unit item varies from the original Proposal quantity, payment will be at the unit Contract price for all Work unless the total accepted quantity of any Contract item, adjusted to exclude added or deleted amounts included in change orders accepted by both parties, increases or decreases by more than 25 percent from the original Proposal quantity, and if the total extended bid price for that item at time of award is equal to or greater than 10 percent of the total contract price at time of award. In that case, payment for contract work may be adjusted as described herein:

1-05 CONTROL OF WORK

1-05.7 Removal of Defective and Unauthorized Work

(October 1, 2005 APWA GSP)

Supplement this section with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified in a written notice from the Engineer, or fails to perform any part of the work required by the Contract Documents, the Engineer may correct and remedy such work as may be identified in the written notice, with Contracting Agency forces or by such other means as the Contracting Agency may deem necessary.

If the Contractor fails to comply with a written order to remedy what the Engineer determines to be an emergency situation, the Engineer may have the defective and unauthorized work corrected immediately, have the rejected work removed and replaced, or have work the Contractor refuses to perform completed by using Contracting Agency or other forces. An emergency situation is any situation when, in the opinion of the Engineer, a delay in its remedy could be potentially unsafe, or might cause serious risk of loss or damage to the public.

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and remedying defective or unauthorized work, or work the Contractor failed or refused to perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from monies due, or to become due, the Contractor. Such direct and indirect costs shall include in particular, but without limitation, compensation for additional professional services required, and costs for repair and replacement of work of others destroyed or damaged by correction, removal, or replacement of the Contractor's unauthorized work.

No adjustment in contract time or compensation will be allowed because of the delay in the performance of the work attributable to the exercise of the Contracting Agency's rights provided by this Section.

The rights exercised under the provisions of this section shall not diminish the Contracting Agency's right to pursue any other avenue for additional remedy or damages with respect to the Contractor's failure to perform the work as required.

1-05.11 Final Inspection

Delete this section and replace it with the following:

1-05.11 Final Inspections and Operational Testing

(October 1, 2005 APWA GSP)

1-05.11(1) Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor shall so notify the Engineer and request the Engineer establish the Substantial Completion Date. The Contractor's request shall list the specific items of work that remain to be completed in order to reach physical completion. The Engineer will schedule an inspection of the work with the Contractor to determine the status of completion. The Engineer may also establish the Substantial Completion Date unilaterally.

If, after this inspection, the Engineer concurs with the Contractor that the work is substantially complete and ready for its intended use, the Engineer, by written notice to the Contractor, will set the Substantial Completion Date. If, after this inspection the Engineer does not consider the work substantially complete and ready for its intended use, the Engineer will, by written notice, so notify the Contractor giving the reasons therefor.

Upon receipt of written notice concurring in or denying substantial completion, whichever is applicable, the Contractor shall pursue vigorously, diligently and without unauthorized interruption, the work necessary to reach Substantial and Physical Completion. The Contractor shall provide the Engineer with a revised schedule indicating when the Contractor expects to reach substantial and physical completion of the work.

The above process shall be repeated until the Engineer establishes the Substantial Completion Date and the Contractor considers the work physically complete and ready for final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final inspection, the Contractor by written notice, shall request the Engineer to schedule a final inspection. The Engineer will set a date for final inspection. The Engineer and the Contractor will then make a final inspection and the Engineer will notify the Contractor in writing of all particulars in which the final inspection reveals the work incomplete or unacceptable. The Contractor shall immediately take such corrective measures as are necessary to remedy the listed deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption until physical completion of the listed deficiencies. This process will continue until the Engineer is satisfied the listed deficiencies have been corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the written notice listing the deficiencies, the Engineer may, upon written notice to the Contractor, take whatever steps are necessary to correct those deficiencies pursuant to Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the performance of the work attributable to the exercise of the Engineer's right hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the Contracting Agency, in writing, of the date upon which the work was considered physically complete. That date shall constitute the Physical Completion Date of the contract, but shall not imply acceptance of the work or that all the obligations of the Contractor under the contract have been fulfilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion Date a complete and operable system. Therefore when the work involves the installation of machinery or other mechanical equipment; street lighting, electrical distribution or signal systems; irrigation systems; buildings; or other similar work it may be desirable for the Engineer to have the Contractor operate and test the work for a period of time after final inspection but prior to the physical completion date. Whenever items of work are listed in the Contract Provisions for operational testing they shall be fully tested under operating conditions for the time period specified to ensure their acceptability prior to the Physical Completion Date. During and following the test period, the Contractor shall correct any items of workmanship, materials, or equipment which prove faulty, or that are not in first class operating condition. Equipment, electrical controls, meters, or other devices and equipment to be tested during this period shall be tested under the observation of the Engineer, so that the Engineer may determine their suitability for the purpose for which they were installed. The Physical Completion Date cannot be established until testing and corrections have been completed to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to successfully complete operational testing, shall be included in the unit contract prices related to the system being tested, unless specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a manufacturer's guaranties or warranties furnished under the terms of the contract.

Add the following new section:

1-05.12(1) One-Year Guarantee Period

(March 8, 2013 APWA GSP)

The Contractor shall return to the project and repair or replace all defects in workmanship and material discovered within one year after Final Acceptance of the Work. The Contractor shall start work to remedy any such defects within 7 calendar days of receiving Contracting Agency's written notice of a defect, and shall complete such work within the time stated in the Contracting Agency's notice. In case of an emergency, where damage may result from delay or where loss of services may result, such corrections may be made by the Contracting Agency's own forces or another contractor, in which case the cost of corrections shall be paid by the Contractor. In the event the Contractor does not accomplish corrections within the

time specified, the work will be otherwise accomplished and the cost of same shall be paid by the Contractor.

When corrections of defects are made, the Contractor shall then be responsible for correcting all defects in workmanship and materials in the corrected work for one year after acceptance of the corrections by Contracting Agency.

This guarantee is supplemental to and does not limit or affect the requirements that the Contractor's work comply with the requirements of the Contract or any other legal rights or remedies of the Contracting Agency.

1-05.13 Superintendents, Labor and Equipment of Contractor
(August 14, 2013 APWA GSP)

Delete the sixth and seventh paragraphs of this section.

1-05.15 Method of Serving Notices
(March 25, 2009 APWA GSP)

Revise the second paragraph to read:

All correspondence from the Contractor shall be directed to the Project Engineer. All correspondence from the Contractor constituting any notification, notice of protest, notice of dispute, or other correspondence constituting notification required to be furnished under the Contract, must be in paper format, hand delivered or sent via mail delivery service to the Project Engineer's office. Electronic copies such as e-mails or electronically delivered copies of correspondence will not constitute such notice and will not comply with the requirements of the Contract.

Add the following new section:

1-05.16 Water and Power
(October 1, 2005 APWA GSP)

The Contractor shall make necessary arrangements, and shall bear the costs for power and water necessary for the performance of the work, unless the contract includes power and water as a pay item.

1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

1-07.1 Laws to be Observed
(October 1, 2005 APWA GSP)

Supplement this section with the following:

In cases of conflict between different safety regulations, the more stringent regulation shall apply.

The Washington State Department of Labor and Industries shall be the sole and paramount administrative agency responsible for the administration of the provisions of the Washington Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well known place at the project site, all articles necessary for providing first aid to the injured. The Contractor shall establish, publish, and make known to all employees, procedures for ensuring immediate removal to a hospital, or doctor's care, persons, including employees, who may have been injured on the project site. Employees should not be permitted to work on the project site before the Contractor has established and made known procedures for removal of injured persons to a hospital or a doctor's care.

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the Contractor's plant, appliances, and methods, and for any damage or injury resulting from their failure, or improper maintenance, use, or operation. The Contractor shall be solely and completely responsible for the conditions of the project site, including safety for all persons and property in the performance of the work. This requirement shall apply continuously, and not be limited to normal working hours. The required or implied duty of the Engineer to conduct construction review of the Contractor's performance does not, and shall not, be intended to include review and adequacy of the Contractor's safety measures in, on, or near the project site.

1-07.2 State Taxes

Delete this section, including its sub-sections, in its entirety and replace it with the following:

1-07.2 State Sales Tax *(June 27, 2011 APWA GSP)*

The Washington State Department of Revenue has issued special rules on the State sales tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor should contact the Washington State Department of Revenue for answers to questions in this area. The Contracting Agency will not adjust its payment if the Contractor bases a bid on a misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract amounts. In some cases, however, state retail sales tax will not be included. Section 1-07.2(2) describes this exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a FHWA-funded Project) only if the Contractor has obtained from the Washington State Department of Revenue a certificate showing that all contract-related taxes have been paid (RCW 60.28.051). The Contracting Agency may deduct from its payments to the Contractor any amount the Contractor may owe the Washington State Department of Revenue, whether the amount owed relates to this contract or not. Any amount so deducted will be paid into the proper State fund.

1-07.2(1) State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, roads, etc., which are owned by a municipal corporation, or political subdivision of the state, or by the United States, and which are used primarily for foot or vehicular traffic. This includes storm or combined sewer systems within and included as a part of the

street or road drainage system and power lines when such are part of the roadway lighting system. For work performed in such cases, the Contractor shall include Washington State Retail Sales Taxes in the various unit bid item prices, or other contract amounts, including those that the Contractor pays on the purchase of the materials, equipment, or supplies used or consumed in doing the work.

1-07.2(2) State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or existing buildings, or other structures, upon real property. This includes, but is not limited to, the construction of streets, roads, highways, etc., owned by the state of Washington; water mains and their appurtenances; sanitary sewers and sewage disposal systems unless such sewers and disposal systems are within, and a part of, a street or road drainage system; telephone, telegraph, electrical power distribution lines, or other conduits or lines in or above streets or roads, unless such power lines become a part of a street or road lighting system; and installing or attaching of any article of tangible personal property in or to real property, whether or not such personal property becomes a part of the realty by virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting Agency, retail sales tax on the full contract price. The Contracting Agency will automatically add this sales tax to each payment to the Contractor. For this reason, the Contractor shall not include the retail sales tax in the unit bid item prices, or in any other contract amount subject to Rule 170, with the following exception.

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or a subcontractor makes on the purchase or rental of tools, machinery, equipment, or consumable supplies not integrated into the project. Such sales taxes shall be included in the unit bid item prices or in any other contract amount.

1-07.2(3) Services

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract wholly for professional or other services (as defined in Washington State Department of Revenue Rules 138 and 244).

1-07.18 Public Liability and Property Damage Insurance

Delete this section in its entirety, and replace it with the following:

1-07.18 Insurance *(January 4, 2016 APWA GSP)*

1-07.18(1) General Requirements

- A. The Contractor shall procure and maintain the insurance described in all subsections of section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best rating of not less than A-: VII and licensed to do business in the State of Washington. The Contracting Agency reserves the right to approve or reject the insurance provided, based on the insurer's financial condition.

- B. The Contractor shall keep this insurance in force without interruption from the commencement of the Contractor's Work through the term of the Contract and for thirty (30) days after the Physical Completion date, unless otherwise indicated below.
- C. If any insurance policy is written on a claims made form, its retroactive date, and that of all subsequent renewals, shall be no later than the effective date of this Contract. The policy shall state that coverage is claims made, and state the retroactive date. Claims-made form coverage shall be maintained by the Contractor for a minimum of 36 months following the Completion Date or earlier termination of this Contract, and the Contractor shall annually provide the Contracting Agency with proof of renewal. If renewal of the claims made form of coverage becomes unavailable, or economically prohibitive, the Contractor shall purchase an extended reporting period ("tail") or execute another form of guarantee acceptable to the Contracting Agency to assure financial responsibility for liability for services performed.
- D. The Contractor's Automobile Liability, Commercial General Liability and Excess or Umbrella Liability insurance policies shall be primary and non-contributory insurance as respects the Contracting Agency's insurance, self-insurance, or self-insured pool coverage. Any insurance, self-insurance, or self-insured pool coverage maintained by the Contracting Agency shall be excess of the Contractor's insurance and shall not contribute with it.
- E. The Contractor shall provide the Contracting Agency and all additional insureds with written notice of any policy cancellation, within two business days of their receipt of such notice.
- F. The Contractor shall not begin work under the Contract until the required insurance has been obtained and approved by the Contracting Agency
- G. Failure on the part of the Contractor to maintain the insurance as required shall constitute a material breach of contract, upon which the Contracting Agency may, after giving five business days' notice to the Contractor to correct the breach, immediately terminate the Contract or, at its discretion, procure or renew such insurance and pay any and all premiums in connection therewith, with any sums so expended to be repaid to the Contracting Agency on demand, or at the sole discretion of the Contracting Agency, offset against funds due the Contractor from the Contracting Agency.
- H. All costs for insurance shall be incidental to and included in the unit or lump sum prices of the Contract and no additional payment will be made.

1-07.18(2) Additional Insured

All insurance policies, with the exception of Workers Compensation, and of Professional Liability and Builder's Risk (if required by this Contract) shall name the following listed entities as additional insured(s) using the forms or endorsements required herein:

- the Contracting Agency and its officers, elected officials, employees, agents, and volunteers

The above-listed entities shall be additional insured(s) for the full available limits of liability maintained by the Contractor, irrespective of whether such limits maintained by the Contractor are greater than those required by this Contract, and irrespective of whether the Certificate of Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits lower than those maintained by the Contractor.

For Commercial General Liability insurance coverage, the required additional insured endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations.

1-07.18(3) Subcontractors

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage that complies with all applicable requirements of the Contractor-provided insurance as set forth herein, except the Contractor shall have sole responsibility for determining the limits of coverage required to be obtained by Subcontractors.

The Contractor shall ensure that all Subcontractors of every tier add all entities listed in 1-07.18(2) as additional insureds, and provide proof of such on the policies as required by that section as detailed in 1-07.18(2) using an endorsement as least as broad as ISO CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency evidence of insurance and copies of the additional insured endorsements of each Subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and endorsements for each policy of insurance meeting the requirements set forth herein when the Contractor delivers the signed Contract for the work. Failure of Contracting Agency to demand such verification of coverage with these insurance requirements or failure of Contracting Agency to identify a deficiency from the insurance documentation provided shall not be construed as a waiver of Contractor's obligation to maintain such insurance.

Verification of coverage shall include:

1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.
2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-07.18(2) as additional insured(s), showing the policy number. The Contractor may submit a copy of any blanket additional insured clause from its policies instead of a separate endorsement.
3. Any other amendatory endorsements to show the coverage required herein.
4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these requirements – actual endorsements must be submitted.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency a full and certified copy of the insurance policy(s). If Builders Risk insurance is required on this Project, a full and certified copy of that policy is required when the Contractor delivers the signed Contract for the work.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor's maintenance of insurance, its scope of coverage, and limits as required herein shall not be construed to limit the liability of the Contractor to the coverage provided by such insurance, or otherwise limit the Contracting Agency's recourse to any remedy available at law or in equity.

All deductibles and self-insured retentions must be disclosed and are subject to approval by the Contracting Agency. The cost of any claim payments falling within the deductible or self-insured retention shall be the responsibility of the Contractor. In the event an additional insured incurs a liability subject to any policy's deductibles or self-insured retention, said deductibles or self-insured retention shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad as ISO occurrence form CG 00 01, including but not limited to liability arising from premises, operations, stop gap liability, independent contractors, products-completed operations, personal and advertising injury, and liability assumed under an insured contract. There shall be no exclusion for liability arising from explosion, collapse or underground property damage.

The Commercial General Liability insurance shall be endorsed to provide a per project general aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor's completed operations for at least three years following Substantial Completion of the Work.

Such policy must provide the following minimum limits:

\$1,000,000	Each Occurrence
\$2,000,000	General Aggregate
\$2,000,000	Products & Completed Operations Aggregate
\$1,000,000	Personal & Advertising Injury each offence
\$1,000,000	Stop Gap / Employers' Liability each accident

1-07.18(5)B Automobile Liability

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be written on a coverage form at least as broad as ISO form CA 00 01. If the work involves the transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48 endorsements.

Such policy must provide the following minimum limit:

\$1,000,000	Combined single limit each accident
-------------	-------------------------------------

1-07.18(5)C Workers' Compensation

The Contractor shall comply with Workers' Compensation coverage as required by the Industrial Insurance laws of the State of Washington.

1-07.23 Public Convenience and Safety

(*****)

Work Sequence

Contractor shall provide anticipated striping schedule at or following the pre-construction meeting.

Contractor shall provide traffic control and work to minimize disturbance to traffic however lane closures are permitted if traffic is flagged with one lane alternating two-way traffic.

***All work shall be completed within 15 working days between June 1st 2022 and July 31st 2022. ***

Working Hours

Working hours for this project are Monday through Friday, 7:00 a.m. to 7:00 p.m. and 8:00 a.m. to 7:00 p.m. on Saturday, Sunday, and Holidays except as noted below. No work will be allowed on, November 26, and December 25, 2021.

If the Engineer determines the permitted closure hours adversely affect traffic, the Engineer may adjust the hours accordingly. The Engineer will notify the Contractor in writing of any change in the closure hours.

No lane closures will be allowed on a holiday or holiday weekend, or after 12:00 p.m. (noon) on a day prior to a holiday or holiday weekend. Holidays that occur on Friday, Saturday, Sunday, or Monday are considered a holiday weekend.

1-08 PROSECUTION AND PROGRESS

Add the following new section:

1-08.0 Preliminary Matters (May 25, 2006 APWA GSP)

Add the following new section:

1-08.0(1) Preconstruction Conference (October 10, 2008 APWA GSP)

Prior to the Contractor beginning the work, a preconstruction conference will be held between the Contractor, the Engineer and such other interested parties as may be invited. The purpose of the preconstruction conference will be:

1. To review the initial progress schedule;
2. To establish a working understanding among the various parties associated or affected by the work;
3. To establish and review procedures for progress payment, notifications, approvals, submittals, etc.;
4. To establish normal working hours for the work;
5. To review safety standards and traffic control; and
6. To discuss such other related items as may be pertinent to the work.

The Contractor shall prepare and submit at the preconstruction conference the following:

1. A breakdown of all lump sum items;
2. A preliminary schedule of working drawing submittals; and
3. A list of material sources for approval if applicable.

Add the following new section:

1-08.0(2) Hours of Work
(December 8, 2014 APWA GSP)

Except in the case of emergency or unless otherwise approved by the Engineer, the normal working hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m. and 6:00 p.m. Monday through Friday, exclusive of a lunch break. If the Contractor desires different than the normal working hours stated above, the request must be submitted in writing prior to the preconstruction conference, subject to the provisions below. The working hours for the Contract shall be established at or prior to the preconstruction conference.

All working hours and days are also subject to local permit and ordinance conditions (such as noise ordinances).

If the Contractor wishes to deviate from the established working hours, the Contractor shall submit a written request to the Engineer for consideration. This request shall state what hours are being requested, and why. Requests shall be submitted for review no later than \$7 prior to the day(s) the Contractor is requesting to change the hours.

If the Contracting Agency approves such a deviation, such approval may be subject to certain other conditions, which will be detailed in writing. For example:

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting Agency for the costs in excess of straight-time costs for Contracting Agency representatives who worked during such times. (The Engineer may require designated representatives to be present during the work. Representatives who may be deemed necessary by the Engineer include, but are not limited to: survey crews; personnel from the Contracting Agency's material testing lab; inspectors; and other Contracting Agency employees or third party consultants when, in the opinion of the Engineer, such work necessitates their presence.)
2. Considering the work performed on Saturdays, Sundays, and holidays as working days with regard to the contract time.
3. Considering multiple work shifts as multiple working days with respect to contract time even though the multiple shifts occur in a single 24-hour period.
4. If a 4-10 work schedule is requested and approved the non working day for the week will be charged as a working day.
5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and recorded properly on certified payroll

1-08.1 Subcontracting
(December 19, 2019 APWA GSP, Option A)

Prior to any subcontractor or lower tier subcontractor beginning work, the Contractor shall submit to the Engineer a certification (WSDOT Form 420-004) that a written agreement between the Contractor and the subcontractor or between the subcontractor and any lower

tier subcontractor has been executed. This certification shall also guarantee that these subcontract agreements include all the documents required by the Special Provision Federal Agency Inspection.

A Subcontractor or lower tier Subcontractor will not be permitted to perform any work under the contract until the following documents have been completed and submitted to the Engineer:

1. Request to Sublet Work (WSDOT Form 421-012), and
2. Contractor and Subcontractor or Lower Tier Subcontractor Certification for Federal-aid Projects (WSDOT Form 420-004).

The Contractor shall submit to the Engineer a completed Monthly Retainage Report (WSDOT Form 272-065) within 15 calendar days after receipt of every monthly progress payment until every Subcontractor and lower tier Subcontractor's retainage has been released.

The ninth paragraph, beginning with "On all projects, ..." is revised to read:

The Contractor shall certify to the actual amount received from the Contracting Agency and amounts paid to all firms that were used as Subcontractors, lower tier subcontractors, manufacturers, regular dealers, or service providers on the Contract. This includes all Disadvantaged, Minority, Small, Veteran or Women's Business Enterprise firms. This Certification shall be submitted to the Engineer on a monthly basis each month between Execution of the Contract and Physical Completion of the Contract using the application available at: <https://wsdot.diversitycompliance.com>. A monthly report shall be submitted for every month between Execution of the Contract and Physical Completion regardless of whether payments were made or work occurred.

1-08.3 Progress Schedule

(*****)

Section 1-08.3 is supplemented with the following:

(*****)

The Contractor shall provide daily progress updates when working and prior to leaving the site that includes a list of roads painted and linear feet of roadway striped. The daily progress update form and submittal shall be agreed upon during the pre-construction meeting.

1-08.4 Prosecution of Work

(*****)

Delete this section and replace it with the following:

(*****)

The project's first working day shall be June 1st 2022. The project's Physical Completion date shall be July 31st 2022 or earlier. Work shall be completed within 15 working days.

1-08.9 Liquidated Damages
(August 14, 2013 APWA GSP)

Revise the fourth paragraph to read:

When the Contract Work has progressed to Substantial Completion as defined in the Contract, the Engineer may determine that the work is Substantially Complete. The Engineer will notify the Contractor in writing of the Substantial Completion Date. For overruns in Contract time occurring after the date so established, the formula for liquidated damages shown above will not apply. For overruns in Contract time occurring after the Substantial Completion Date, liquidated damages shall be assessed on the basis of direct engineering and related costs assignable to the project until the actual Physical Completion Date of all the Contract Work. The Contractor shall complete the remaining Work as promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a written schedule for completing the physical Work on the Contract.

1-09 MEASUREMENT AND PAYMENT

1-09.6 Force Account
(October 10, 2008 APWA GSP)

Supplement this section with the following:

The Contracting Agency has estimated and included in the Proposal, dollar amounts for all items to be paid per force account, only to provide a common proposal for Bidders. All such dollar amounts are to become a part of Contractor's total bid. However, the Contracting Agency does not warrant expressly or by implication, that the actual amount of work will correspond with those estimates. Payment will be made on the basis of the amount of work actually authorized by Engineer.

1-10 TEMPORARY TRAFFIC CONTROL

1-10.2 Traffic Control Management

1-10.2(1) General

(December 1, 2008 WSDOT GSP – Option 1)
Section 1-10.2(1) is supplemented with the following:

Only training with WSDOT TCS card and WSDOT training curriculum is recognized in the State of Washington. The Traffic Control Supervisor shall be certified by one of the following:

The Northwest Laborers-Employers Training Trust
27055 Ohio Ave.
Kingston, WA 98346
(360) 297-3035
<https://www.nwlett.edu>

Evergreen Safety Council

12545 135th Ave. NE
Kirkland, WA 98034-8709
1-800-521-0778
<https://www.esc.org>

The American Traffic Safety Services Association
15 Riverside Parkway, Suite 100
Fredericksburg, Virginia 22406-1022
Training Dept. Toll Free (877) 642-4637
Phone: (540) 368-1701
<https://altssa.com/training>

Integrity Safety
13912 NE 20th Ave.
Vancouver, WA 98686
(360) 574-6071
<https://www.integritysafety.com>

US Safety Alliance
(904) 705-5660
<https://www.ussafetyalliance.com>

K&D Services Inc.
2719 Rockefeller Ave.
Everett, WA 98201
(800) 343-4049
<https://www.kndsolutions.net>

1-10.4 Measurement

1-10.4(1) Lump Sum Bid for Project (No Unit Items)

Section 1-10.4(1) is supplemented with the following:

(August 2, 2004 WSDOT GSP)

The proposal contains the item "Project Temporary Traffic Control", lump sum. The provisions of Section 1-10.4(1) shall apply.

END OF DIVISION 1

DIVISION 8

MISCELLANEOUS CONSTRUCTION

8-22 Pavement Marking

8-22.3 Construction Requirements

(*****)

Section 8-22.3(1) is revised to read:

The Contractor shall pre-mark each installation of pavement marking materials prior to application, except when existing markings are visible. The pre-marking shall be a guide in placing the pavement markings. Placement of the pavement marking materials shall not be performed until the pre-marking has been inspected and approved by the Engineer.

Section 8-22.3(3)D is supplemented with:

(*****)

Broken or "Skip" lines length and spacing shall match existing painted markings.

Section 8-22.3(3)F is supplemented with:

(*****)

Pavement marking shall be applied at 15 mils base line wet thickness measured above the pavement surface or above the groove bottom for grooved markings in thousandths of an inch (mils).

Prior to the starting work the Contractor shall run a test paint line with the Engineer present to measure and confirm the mils thickness being met. Following confirmation and approval by the Engineer that the mils thickness standard is being met the Contractor shall start painting. Any paint line during the project that is found not to meet the thickness standard shall be repainted at no cost to Owner.

Section 8-22.3(4) is supplemented with:

(*****)

The installed pavement marking material shall have a uniform thickness and smooth surfaced cross-section throughout its entire length.

The Contractor shall be responsible for removing all pavement marking materials spilled on the road surface by a method acceptable to the Engineer.

Section 8-22.3(6) is replaced with:

(*****)

Pavement markings to be removed shall be obliterated until blemished caused by the pavement marking removal conform to the coloration of the adjacent pavement. Hydroblasting shall be used to remove the painted markings as the only method allowed. If in the opinion of the Engineer, the pavement is materially damaged by the pavement marking

removal, such damage shall be repaired by the Contractor in accordance with Section 1-07.13(3).

8-22.4 Measurement

Section 8-22.4 is supplemented with:

(*****)

“Paint Line 20” Wide”, is measured per linear foot.

8-22.5 Payment

Section 8-22.5 is supplemented with:

(*****)

“Paint Line 20 In. Wide” per linear foot.

END OF DIVISION 8

DIVISION 9
MATERIALS

9-34 Pavement Marking Material

(*****)

Section 9-34.2 is modified as follows:

Center line, edge lines, and painted wide lines shall be Low VOC Waterborne Paint.

END OF DIVISION 9

ATTACHMENT C

ROAD LIST

Attachment C: Road List			WHITE PAINT (LF)			YELLOW PAINT (LF)				
STREET NAME	LOCATION	STREET LENGTH (LF)	4" SKIP	4" EDGE LINE (FOG/BIKE LANE)	8" EDGE LINE (TURN LANE)	4" SKIP	NO PASS		REVERSIBLE LANE SOLID OR SKIP	20" YELLOW SOLID
							4" DOUBLE YELLOW SOLID	4" DOUBLE YELLOW SOLID OR SKIP		
VIKING AVE	SOUTH CITY LIMITS TO FINN HILL RD	4,900	6,600	9,800					9,800	
VIKING AVE	FINN HILL RD TO HWY 305	3,600		7,200	550				4,800	
VIKING AVE	HWY 305 TO SNYDER PARK ENTRANCE	3,100		6,200	250	700	500	1,200	1,400	
FINN HILL	VIKING AVE TO OVERPASS	2,800		5,600	150				5,600	
FINN HILL	OVERPASS TO URDAHL ROAD	1,800		1,800	650			550	2,500	
URDAHL ROAD	FINN HILL TO END	2,350				2,100		250		
LINDVIG WAY	VIKING AVE TO BOND ROAD	1,000	1,300	270	900		1,200			
BOND ROAD	HWY 305 TO LINDVIG WAY	2,450		4,900	600		1,800		1,300	
FRONT STREET	BOND ROAD TO HOSTMARK STREET	5,287		1,000	200	750	3,050		2,740	
HOSTMARK STREET	FRONT STREET TO HWY 305	2,000				1,000			1,200	
HOSTMARK STREET	HWY 305 TO NOLL ROAD	4,800		9,600			4,800			
OLHAVA WAY NW	FINN HILL TO HWY 3 INTERCHANGE	2,850	750	5,700	400				5,700	
OLYMPIC COLLEGE WAY	HWY 3 INTERCHANGE TO COLLEGE ENTRANCE	2,050	1,650	4,100	300			1,800	1,900	
ADVANCE DRIVE	OLYMPIC COLLEGE WAY TO DAUNTLESS DRIVE	900			200		250		1,600	
DAUNTLESS DRIVE	OLYMPIC COLLEGE WAY TO PARNELL PL NW	2,200	4,200	150	100		2,200			
RELIANCE ST	OLYMPIC COLLEGE WAY TO END	1,300	2,600		250		1,300			
QUICKSTEP COURT	RELIANCE STREET TO END	500					350			
RASMUSSEN COURT	FINN HILL TO ARENDAL WAY	1,000		3,000						
ARENDAL WAY	RASSMUSSEN CT TO STENDAHL COURT	750		2,250						
STENDAHL COURT	ARENDAL WAY TO VIKING AVE	600		1,800						

1ST AVE	BOND ROAD TO END	1,000					1,000			
TORVAL CANYON ROAD	FRONT STREET TO 1ST AVE	525				525				
JENSEN WAY	FRONT STREET DOWNTOWN TO FRONT STREET	3,500				2,700	800			
SUNSET STREET	JENSEN WAY TO FRONT STREET	640			150				1,280	
3RD AVE	JENSEN WAY TO IVERSON STREET	800			60	400	400			
3RD AVE	MOE ST TO IVERSON STREET	600		1,000						
IVERSON ST	JENSEN WAY TO HWY 305	1,850					1,850		600	
4TH AVE	HOSTMARK STREET TO TORVAL CANYON	4,550				4,550				
7TH AVE	IVERSON ST TO HWY 305	3,800							7,600	
8TH AVE	7TH AVE TO IVERSON STREET	1,200				1,200				
8TH AVE	IVERSON ST TO HOSTMARK	1,000				1,000				
LIBERTY ROAD	7TH AVE TO HWY 305	300	600				300			
LIBERTY ROAD	HWY 305 TO 10TH AVE	300	600				300			
10TH AVE	FOREST ROCK LANE TO LINCOLN ROAD	3,700				2,000	800		1,800	
LITTLE VALLEY ROAD	FOREST ROCK LANE TO BERNT ROAD	1,500				550		400	1,100	
BERNT ROAD	LITTLE VALLEY TO BOND ROAD	1,750					1,750			
FOREST ROCK LANE	HWY 305 TO CALDART AVE	3,000		4,000			2,700			
CALDART AVE	FOREST ROCK TO LINCOLN ROAD	3,100					2,100			
CALDART AVE	LINCOLN ROAD TO HOSTMARK STREET	1,900			280	1,400	500			
CALDART AVE	HOSTMARK STREET TO GUSTAF STREET	2,000					2,000			
LINCOLN ROAD	HWY 305 TO CALDART	2,500		5,000	350		1,100		2,800	
LINCOLN ROAD	CALDART TO PUGH	2,700		5,400	100		1,200		3,000	
LINCOLN ROAD	PUGH TO NOLL ROUNDABOUT	3,200		2,400			2,500		1,600	

PUGH ROAD	LINCOLN ROAD TO LILLEHAMMER LANE	1,350				300	150	900		
MESFORD ROAD	CALDART AVE TO NOLL ROAD	2,600				2,250	350			
NOLL ROAD	CITY LIMITS TO HOSTMARK STREET	3,600		1,500	150		3,600			
NOLL ROAD	HOSTMARK STREET TO TALLAGSON LN	2,600				1,300		1,300		
6TH AVE	HOSTMARK ST TO FJORD	2,200		4,400	100	2,100	100			
FJORD DRIVE	HOSTMARK ST TO 6TH AVE	2,400		2,400						2,400
FJORD DRIVE	6TH AVE TO SOUTH CITY LIMITS	3,200		3,200			3,200			
9TH AVE	FJORD DRIVE TO HAUGEN STREET	2,800		5,600		2,800				
	TOTAL (LF)	112,402	18,300	98,270	5,740	27,625	42,150	6,400	58,320	2,400